WORK ORDER

BAGONG PILIPINAS

Procurement Unit
Telephone No.: (045) 606-8110 local 157/142

DELIVERY DUE DATE: 16 OCT 2026

Supplier : **TOYOTA SAN FERNANDO PAMPANGA, INC.**	Work Order No.: 2026-220
Address : Olongapo-Gapan Road, City of San Fernando 2000, Pampanga	Date : 9/23/2026
TIN : 234-410-504-002 VAT Reg.	JO No. : 2026-173
Tel. No. : (045)961-1188/(045)961-8011	Date: 7/30/2026
	Mode of Procurement : Direct Contracting
	Mode of Payment : n/30

SIR/MADAM:

You are hereby advised to accomplish/deliver the following job/work **Ten (10) calendar days** upon receipt of the Work Order as per quotation submitted by you duly approved by the TSU Committee on Bids and Awards and the President of the Agency

QTY.	UNIT	DESCRIPTION	UNIT COST	TOTAL COST
1	lot	**PROCUREMENT OF AUTOMOTIVE MAINTENANCE SERVICES** 20,000 KMS Preventive Maintenance Check-up, including change oil for Toyota Commuter (Plate No. SDA-2801) **********	18,402.57	**18,402.57**

COMMISSION ON AUDIT
RECEIVED
TARLAC STATE UNIVERSITY
By: _____ Date: OCT 07 2026

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s. Contract may be terminated in whole or in part, at anytime for the convenience of the Government upon thirty (30) calendar days' written notice, if determined the existence of conditions make the project implementation economically, financially or technically impractical and/or unnecessary, such as, but not limited to, fortuituos event/s or changes in law, and national government policies.

Conforme:

MARLON MAMUNTRAG
Signature over Printed Name of Supplier

10/6/26
Date

Very truly yours,

DR. JASPER JAY N. MENDOZA
President
Authorized Official

By Brigido Corpuz
BRIGIDO CORPUZ, TSU

Fund Cluster : _____

Funds Available : _____

RYAN R. RONQUILLO, CPA
Budget Officer

SEP 23 2026
ORS/BURS No. : 02-206441-2026-09-3048

Date of the ORS/BURS: 23 Sep 2026

Amount : ₱ 18,402.57

Form No. : TSU-PRO-SF 10	Revision No.: 02	Effectivity Date: May 29, 2025	Page 1 of 1